## SAINT LOUIS COUNTY DEPARTMENT OF TRANSPORTATION BID TABULATION

PROJECT: NORTH AND SOUTH ROAD - ARS INFRASTRUCTURE ST. LOUIS COUNTY PROJECT NO.: AR-1493 FEDERAL PROJECT NO.: STP-9900(657) DATE OF BIDS RECEIVED: 7/25/2018

Item Number ROADWAY ITI 202-20.10 203-10.00 203-10.30 304-05.04 404-12.71 404-21.33 405-30.20 405-30.25 407-10.27 408-10.15 412-10.00 509-16.12 603-10.35 603-10.40 604-13.01	Removal of Improvements Class "A" Excavation Land Disturbance Permits Type 5 Aggregate Base (4" Thick) Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP Superpave Asphaltic Concrete Mixture SP95 (PG	Unit	. 9	Jencer Contraction	g Company	L Krupp Co	onstruction Inc.	Gershenson C	onstruction Co. Inc.	Pace Constru	action Company
ROADWAY ITI 202-20.10 203-10.00 203-10.30 304-05.04 404-12.71 404-21.33 405-30.20 405-30.25 407-10.27 408-10.15 412-10.00 509-16.12 603-10.35 603-10.40	Removal of Improvements Class "A" Excavation Land Disturbance Permits Type 5 Aggregate Base (4" Thick) Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP Superpave Asphaltic Concrete Mixture SP95 (PG	Linit	Spencer Contracting Company  Core Bid - Bid Option 1			Core Bid - Bid Option 1			- Bid Option 1	Pace Construction Company  Core Bid - Bid Option 1	
ROADWAY ITI 202-20.10 203-10.00 203-10.30 304-05.04 404-12.71 404-21.33 405-30.20 405-30.25 407-10.27 408-10.15 412-10.00 509-16.12 603-10.35 603-10.40	Removal of Improvements Class "A" Excavation Land Disturbance Permits Type 5 Aggregate Base (4" Thick) Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP Superpave Asphaltic Concrete Mixture SP95 (PG		Quantity	Unit Price	Calculated Total	Unit Price	Calculated Total	Unit Price	Calculated Total	Unit Price	Calculated Total
203-10.00 203-10.30 304-05.04 404-12.71 404-21.33 405-30.20 405-30.25 407-10.27 408-10.15 412-10.00 509-16.12 603-10.35 603-10.40	Class "A" Excavation Land Disturbance Permits Type 5 Aggregate Base (4" Thick) Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP Superpave Asphaltic Concrete Mixture SP95 (PG	Oint	Qualitity	Office	calculated Total	Onicrice	Calculated Total	Onicrice	calculated Total	Office	Calculated Total
203-10.30 304-05.04 404-12.71 404-21.33 405-30.20 405-30.25 407-10.27 408-10.15 412-10.00 509-16.12 603-10.35 603-10.40	Land Disturbance Permits Type 5 Aggregate Base (4" Thick) Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP Superpave Asphaltic Concrete Mixture SP95 (PG	L.S.	1	\$30,000.00	\$30,000.00			\$67,000.00			\$50,440.30
304-05.04 404-12.71 404-21.33 405-30.20 405-30.25 407-10.27 408-10.15 412-10.00 509-16.12 603-10.35 603-10.40	Type 5 Aggregate Base (4" Thick) Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP Superpave Asphaltic Concrete Mixture SP95 (PG	C.Y. L.S.	300 1	\$45.84 \$1.00	\$13,752.00 \$1.00			\$10.00 \$1.00	\$3,000.00 \$1.00	· · · · · · · · · · · · · · · · · · ·	\$1,500.00 \$1.00
404-21.33 405-30.20 405-30.25 407-10.27 408-10.15 412-10.00 509-16.12 603-10.35 603-10.40	70-22)CLP Superpave Asphaltic Concrete Mixture SP95 (PG	S.Y.	348	\$7.80	\$2,714.40	\$15.00	\$5,220.00	\$8.00	\$2,784.00	\$7.00	\$2,436.00
404-21.33 405-30.20 405-30.25 407-10.27 408-10.15 412-10.00 509-16.12 603-10.35 603-10.40	Superpave Asphaltic Concrete Mixture SP95 (PG	Ton	2033.8	\$83.48	\$169,781.62	\$81.55	\$165,856.39	\$79.50	\$161,687.10	\$79.50	\$161,687.10
405-30.20 405-30.25 407-10.27 408-10.15 412-10.00 509-16.12 603-10.35 603-10.40	70 2216 (147 1 11 11			755115	7200,10210	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	7 - 100/00 0:00	7.000	7203/00/120	713133	7203,001120
405-30.25 407-10.27 408-10.15 412-10.00 509-16.12 603-10.35 603-10.40	70-22)C (Wedge and Level)	Ton	1355.9	\$83.48				\$77.00	\$104,404.30		\$107,794.05
408-10.15 412-10.00 509-16.12 603-10.35 603-10.40	Type "D" Bituminous Concrete (Pavement)  Asphalt Pavement Repair	Ton S.Y.	66.5 201.6	\$171.00 \$118.28	\$11,371.50 \$23,845.25			\$225.00 \$200.00	\$14,962.50 \$40,320.00		\$17,290.00 \$28,224.00
412-10.00 509-16.12 603-10.35 603-10.40	Tack-Emulsified Asphalt (SS-1H)	Gal.	2440	\$3.31	\$8,076.40			\$5.00	\$12,200.00		\$7,686.00
509-16.12 603-10.35 603-10.40	Prime-Liquid Asphalt (MC30)  Pavement Surfacing and Texturing	Gal. S.Y.	70 23109	\$6.90 \$2.89				\$10.00 \$2.70			\$840.00 \$63,549.75
603-10.35 603-10.40	Concrete Base Repair (12" Non-reinforced,	5.11	23103	Ų2.03	Ç00,703.03	33.43	773,720.03	Ψ2.70	Ç02,334.30	γ	\$03,543.73
603-10.35 603-10.40	Removal and Replacement), Excludes Curb, Very	6.14	4.470	4452.46	6225 454 55	4445.00	4242 440 00	4450.00	<b>****</b>	4465.00	42.42.000.00
	Early Strength  Adjust Water Service Valve Box to Grade	S.Y. Each	1472 25	\$153.16 \$345.00	\$225,451.52 \$8,625.00			\$150.00 \$200.00	\$220,800.00 \$5,000.00		\$242,880.00 \$3,125.00
604-13 01	Adjust Water Service Meter Box to Grade	Each	2	\$1,000.00	\$2,000.00			\$500.00	\$1,000.00		\$750.00
004-13.01	Single Curb Inlet, Trapped	Each	1	\$3,964.00	\$3,964.00	\$2,950.00	\$2,950.00	\$3,565.00	\$3,565.00	\$4,700.00	\$4,700.00
604-19.22	2-Grate Inlet, with Side Intake Unit, Untrapped	Each	2	\$3,318.00	\$6,636.00	\$3,300.00	\$6,600.00	\$2,985.00	\$5,970.00	\$4,025.00	\$8,050.00
604-19.27	Manhole	Each	4	\$3,590.00	\$14,360.00	\$2,150.00	\$8,600.00	\$2,960.00	\$11,840.00	\$3,775.00	\$15,100.00
604-19.32	2-Grate Inlet, with Side Intake Unit, Trapped	Each	4	\$4,300.00	\$17,200.00	\$3,800.00	\$15,200.00	\$3,800.00	\$15,200.00	\$4,725.00	\$18,900.00
604-20.27	Replace Inlet Grates and Adjust to Grade	Each	1	\$1,800.00	\$1,800.00	\$1,500.00	\$1,500.00	\$1,100.00	\$1,100.00	\$2,400.00	\$2,400.00
604-20.30 608-50.97	Adjusting Manhole to Grade  Remove and Replace Paved Approach (7")	Each S.Y.	17 145	\$653.00 \$75.76	\$11,101.00 \$10,985.20			\$385.00 \$79.00	\$6,545.00 \$11,455.00		\$6,800.00 \$15,225.00
609-20.11	Integral Curb (6" Height and Under)	L.F.	630	\$11.00	\$6,930.00			\$28.00	\$17,640.00		\$14,805.00
612-30.10	Standard Traffic Control Devices	L.S.	1	\$11,844.00	\$11,844.00			\$23,000.00	\$23,000.00		\$12,500.00
612-60.92	Arrow Panel, Type "B" (Noiseless), Rental	Each	3	\$1,260.00	\$3,780.00	\$1,200.00	\$3,600.00	\$1,200.00	\$3,600.00	\$1,200.00	\$3,600.00
612-70.20	Changeable Message Board (Noiseless), Rental	Each	4	\$3,675.00	\$14,700.00			\$3,500.00	\$14,000.00		\$14,000.00
619-00.00	Mobilization  12" Class III Reinforced Concrete Pipe Culvert	L.S.	1	\$118,000.00	\$118,000.00	\$119,620.00	\$119,620.00	\$138,500.00	\$138,500.00	\$165,000.00	\$165,000.00
726-23.12	(Gasket Type)	L.F.	14	\$140.00	\$1,960.00	\$350.00	\$4,900.00	\$105.00	\$1,470.00	\$140.00	\$1,960.00
726-54.12	12" Polyvinyl Chloride Pipe	L.F.	44	\$220.00	\$9,680.00			\$100.00	\$4,400.00		\$4,180.00
803-20.00 806-45.00	Strip Sodding Inlet Protection	S.Y. L.S.	2163	\$14.70 \$800.00	\$31,796.10 \$800.00			\$13.50 \$500.00	\$29,200.50 \$500.00		\$28,767.90 \$1,500.00
SUBTOTAL RO	ADWAY ITEMS				\$941,613.53	3	\$933,316.96		\$984,238.70	)	\$1,005,691.10
CTRUCTURAL	ITENAC										
703-90.15	Modular Block Wall (h<4')	S.F.	148	\$46.17	\$6,833.16	\$38.50	\$5,698.00	\$43.00	\$6,364.00	\$35.00	\$5,180.00
SUBTOTAL ST	RUCTURAL ITEMS				\$6,833.16	5	\$5,698.00		\$6,364.00	)	\$5,180.00
COLINITY TRA	FIC SIGNAL ITEMS										
904-02.13	Signal Head, Type 3S	Each	2	\$831.60	\$1,663.20	\$792.00	\$1,584.00	\$792.00	\$1,584.00	\$792.00	\$1,584.00
	Signal Head, Type 4B, Terminal Compartment, and				_						
904-05.44 904-24.01	Astro Bracket Mounting Signal Head, Type 1S, Pedestrian	Each Each	2	\$1,207.50 \$462.00	\$2,415.00 \$1,848.00			\$1,150.00 \$440.00			\$2,300.00 \$1,760.00
504 24.01	Post, Signal, w/Sq. Pedestal Base and Post Cap, 7'	Lucii	7	Ş+02.00	\$1,040.00	3440.00	\$ \$1,700.00	\$440.00	\$1,700.00	, Ş440.00	<b>\$1,700.00</b>
904-28.07	Maximum Total Height, Aluminum	Each	1	\$787.50				\$750.00			\$750.00
904-32.14 904-32.28	19' Pole, w/14' Mast Arm, Steel 19' Pole, w/28' Mast Arm, Steel	Each Each	1	\$4,782.75 \$5,341.35				\$4,555.00 \$5,087.00			\$4,555.00 \$5,087.00
	Detector, Pedestrian Push Button, APS,										
904-49.22 904-51.00	Freezeproof Conduit, 1"	Each L.F.	4 160	\$896.70 \$6.30				\$854.00 \$6.00	\$3,416.00 \$960.00		\$3,416.00 \$960.00
904-52.00	Conduit, 1	L.F.	20	\$9.45			· · · · · · · · · · · · · · · · · · ·	\$9.00	· · · · · · · · · · · · · · · · · · ·		\$180.00
904-54.00	Conduit, 4"	L.F.	200	\$27.30				\$26.00			\$5,200.00
904-83.05 904-83.07	Cable, Signal, #14 Gauge, 5 Conductor Cable, Signal, #14 Gauge, 7 Conductor	L.F.	290 1280	\$1.31 \$1.47				\$1.25 \$1.40			\$362.50 \$1,792.00
	Wire, Stranded Ground, #6 Gauge	L.F.	70	\$1.15				\$1.10			
904-84.00							Ì	1	1		\$77.00
904-84.00	Cable Detector Loop #14 Gauge 1 Conductor	L.F.	400		1						\$77.00
904-84.00	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes)			\$1.58	\$632.00	\$1.50	\$600.00	\$1.50	\$600.00	\$1.50	\$77.00 \$600.00
904-85.05	w/Tube Jacket (In Conduit and Pull Boxes) Cable, Detector Loop, #14 Gauge, 1 Conductor,										\$600.00
	w/Tube Jacket (In Conduit and Pull Boxes) Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)	L.F.	2940	\$1.58				\$1.50 \$4.30			
904-85.05	w/Tube Jacket (In Conduit and Pull Boxes) Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot) Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)	L.F.			\$13,259.40	\$4.30	\$12,642.00			\$4.30	\$600.00
904-85.05 904-85.06 904-85.18	w/Tube Jacket (In Conduit and Pull Boxes) Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot) Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded) Cable, Communication, #18 Gauge, 4 Conductor	L.F.	2940 900	\$4.51 \$1.16	\$13,259.40 \$1,044.00	\$4.30	\$12,642.00	\$4.30 \$1.10	\$12,642.00 \$990.00	\$4.30	\$600.00 \$12,642.00 \$990.00
904-85.05 904-85.06	w/Tube Jacket (In Conduit and Pull Boxes) Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot) Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)		2940	\$4.51	\$13,259.40 \$1,044.00	\$4.30 \$1.10 \$1.20	\$12,642.00 \$990.00 \$96.00	\$4.30	\$12,642.00 \$990.00 \$96.00	\$4.30 \$1.10 \$1.20	\$600.00 \$12,642.00
904-85.05 904-85.06 904-85.18 904-85.34 904-88.01 904-91.43	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete	L.F. L.F. Each	2940 900 80	\$4.51 \$1.16 \$1.26 \$3,255.00 \$997.50	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50	\$1.10 \$1.20 \$3,100.00 \$950.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$950.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$950.00	\$1.10 \$1.20 \$3,100.00 \$950.00	\$600.00 \$12,642.00 \$990.00 \$96.00 \$9,300.00 \$950.00
904-85.05 904-85.06 904-85.18 904-85.34 904-88.01	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete	L.F. L.F. Each	2940 900 80	\$4.51 \$1.16 \$1.26 \$3,255.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50	\$1.10 \$1.20 \$3,100.00 \$950.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$950.00	\$4.30 \$1.10 \$1.20 \$3,100.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$950.00	\$1.10 \$1.20 \$3,100.00 \$950.00	\$600.00 \$12,642.00 \$990.00 \$96.00 \$9,300.00
904-85.05 904-85.06 904-85.18 904-85.34 904-88.01 904-91.43 904-91.56 904-95.10	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete  Base, Type B-6, Concrete  Opening Drilled in Existing Concrete Pull Box	L.F. L.F. Each Each Each	2940 900 80	\$4.51 \$1.16 \$1.26 \$3,255.00 \$997.50 \$2,205.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50 \$4,410.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$180.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$950.00 \$4,200.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$950.00 \$4,200.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$180.00	\$600.00 \$12,642.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00
904-85.05 904-85.06 904-85.18 904-85.34 904-88.01 904-91.43 904-91.56 904-95.10 904-95.20	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete  Base, Type B-6, Concrete  Opening Drilled in Existing Concrete Pull Box  Removal of Concrete Single Pull Box	L.F. L.F. Each Each Each Each	2940 900 80	\$4.51 \$1.16 \$1.26 \$3,255.00 \$997.50 \$2,205.00 \$189.00 \$315.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50 \$4,410.00 \$756.00 \$1,260.00	\$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$300.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$950.00 \$4,200.00 \$1,200.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$300.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$950.00 \$4,200.00 \$720.00 \$1,200.00	\$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$300.00	\$600.00 \$12,642.00 \$990.00 \$96.00 \$9,300.00 \$4,200.00 \$720.00 \$1,200.00
904-85.05 904-85.06 904-85.18 904-85.34 904-88.01 904-91.43 904-91.56 904-95.10	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete  Base, Type B-6, Concrete  Opening Drilled in Existing Concrete Pull Box	L.F. L.F. Each Each Each	2940 900 80	\$4.51 \$1.16 \$1.26 \$3,255.00 \$997.50 \$2,205.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50 \$4,410.00 \$756.00 \$1,260.00 \$945.00	\$1.10 \$1.20 \$3,100.00 \$5,100.00 \$2,100.00 \$180.00 \$300.00 \$450.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$4,200.00 \$1,200.00 \$900.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$4,200.00 \$720.00 \$1,200.00	\$1.10 \$1.20 \$3,100.00 \$2,100.00 \$300.00 \$450.00	\$600.00 \$12,642.00 \$990.00 \$930.00 \$9,300.00 \$4,200.00 \$720.00 \$1,200.00
904-85.05 904-85.06 904-85.18 904-85.34 904-91.43 904-91.56 904-95.10 904-95.20 904-96.20 904-97.40 904-97.42	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete  Base, Type B-6, Concrete  Opening Drilled in Existing Concrete Pull Box Removal of Concrete Single Pull Box Removal of Concrete Base Removal of Signal Post Removal of Signal Head	L.F.  Each Each Each Each Each Each Each Eac	2940 900 80	\$4.51 \$1.16 \$1.26 \$3.255.00 \$997.50 \$2,205.00 \$189.00 \$315.00 \$472.50 \$210.00 \$315.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50 \$4,410.00 \$756.00 \$1,260.00 \$945.00 \$420.00 \$630.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$2,100.00 \$2,100.00 \$330.00 \$450.00 \$200.00 \$300.00	\$12,642.00 \$990.00 \$990.00 \$96.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$1,200.00 \$400.00 \$600.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$95.00 \$2,100.00 \$3300.00 \$450.00 \$200.00 \$300.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$4,200.00 \$1,200.00 \$400.00 \$600.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$300.00 \$450.00 \$200.00 \$300.00	\$600.00 \$12,642.00 \$990.00 \$95.00 \$9,300.00 \$4,200.00 \$1,200.00 \$400.00 \$400.00
904-85.05 904-85.06 904-85.18 904-85.34 904-91.43 904-91.56 904-95.20 904-96.20 904-97.40 904-97.40 904-98.70	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete  Base, Type B-6, Concrete  Opening Drilled in Existing Concrete Pull Box Removal of Concrete Base Removal of Concrete Base Removal of Signal Post Removal of Signal Head Relocation of Existing Signal Head	L.F.  Each Each Each Each Each Each Each	2940 900 80	\$4.51 \$1.16 \$1.26 \$3,255.00 \$997.50 \$2,205.00 \$189.00 \$315.00 \$472.50 \$210.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50 \$4,410.00 \$756.00 \$1,260.00 \$945.00 \$420.00 \$630.00 \$840.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$330.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00	\$12,642.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00 \$720.00 \$1,200.00 \$900.00 \$900.00 \$900.00 \$900.00 \$900.00	\$4.30 \$1.10 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$450.00 \$200.00 \$300.00 \$400.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$4,200.00 \$1,200.00 \$900.00 \$400.00 \$600.00 \$800.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$300.00 \$450.00 \$300.00 \$300.00 \$300.00	\$600.00 \$12,642.00 \$990.00 \$95,000 \$950.00 \$4,200.00 \$1,200.00 \$400.00 \$600.00 \$800.00
904-85.05 904-85.06 904-85.18 904-85.34 904-91.43 904-91.56 904-95.20 904-96.20 904-97.40 904-97.40 904-98.70	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete  Base, Type B-6, Concrete  Opening Drilled in Existing Concrete Pull Box Removal of Concrete Single Pull Box Removal of Concrete Base Removal of Signal Post Removal of Signal Head	L.F.  Each Each Each Each Each Each Each Eac	2940 900 80	\$4.51 \$1.16 \$1.26 \$3.255.00 \$997.50 \$2,205.00 \$189.00 \$315.00 \$472.50 \$210.00 \$315.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50 \$4,410.00 \$756.00 \$1,260.00 \$945.00 \$420.00 \$630.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$330.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00	\$12,642.00 \$990.00 \$990.00 \$96.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$1,200.00 \$400.00 \$600.00	\$4.30 \$1.10 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$450.00 \$200.00 \$300.00 \$400.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$4,200.00 \$1,200.00 \$400.00 \$600.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$300.00 \$450.00 \$300.00 \$300.00 \$300.00	\$600.00 \$12,642.00 \$990.00 \$95.00 \$9,300.00 \$4,200.00 \$1,200.00 \$400.00 \$400.00
904-85.05 904-85.06 904-85.18 904-85.34 904-91.43 904-91.56 904-95.10 904-95.20 904-97.40 904-97.42 904-98.70 SUBTOTAL CO	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete  Base, Type B-6, Concrete  Opening Drilled in Existing Concrete Pull Box Removal of Concrete Single Pull Box Removal of Signal Post Removal of Signal Head Relocation of Existing Signal Head  PUNTY TRAFFIC SIGNAL ITEMS	L.F.  Each Each Each Each Each Each Each Eac	2940 900 80	\$4.51 \$1.16 \$1.26 \$3.255.00 \$997.50 \$2,205.00 \$189.00 \$315.00 \$472.50 \$210.00 \$315.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50 \$4,410.00 \$756.00 \$1,260.00 \$945.00 \$420.00 \$630.00 \$840.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$330.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00	\$12,642.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00 \$720.00 \$1,200.00 \$900.00 \$900.00 \$900.00 \$900.00 \$900.00	\$4.30 \$1.10 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$450.00 \$200.00 \$300.00 \$400.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$4,200.00 \$1,200.00 \$900.00 \$400.00 \$600.00 \$800.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$300.00 \$450.00 \$300.00 \$300.00 \$300.00	\$600.00 \$12,642.00 \$990.00 \$95,000 \$950.00 \$4,200.00 \$1,200.00 \$400.00 \$600.00 \$800.00
904-85.05 904-85.06 904-85.18 904-85.34 904-91.43 904-91.56 904-95.10 904-95.20 904-96.20 904-97.40 904-97.42 904-98.70 SUBTOTAL CO	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete  Base, Type B-6, Concrete  Opening Drilled in Existing Concrete Pull Box  Removal of Concrete Single Pull Box  Removal of Signal Post  Removal of Signal Head  Relocation of Existing Signal Head  UNTY TRAFFIC SIGNAL ITEMS  Clearing Vegetation from the Pedestrian Access	L.F.  L.F. Each Each Each Each Each Each Each Each	2940 900 80	\$4.51 \$1.16 \$1.26 \$3,255.00 \$997.50 \$2,205.00 \$315.00 \$472.50 \$210.00 \$315.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50 \$4,410.00 \$756.00 \$1,260.00 \$945.00 \$630.00 \$64,483.30	\$4.30 \$1.10 \$1.20 \$3,100.00 \$2,100.00 \$2,100.00 \$300.00 \$300.00 \$300.00 \$300.00 \$400.00	\$12,642.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00 \$720.00 \$1,200.00 \$3,200.00 \$4,900.00 \$500.00 \$600.00 \$61,421.50	\$4.30 \$1.10 \$1.20 \$3,100.00 \$2,100.00 \$2,100.00 \$300.00 \$450.00 \$200.00 \$400.00	\$12,642.00 \$990.00 \$990.00 \$9300.00 \$9300.00 \$4,200.00 \$720.00 \$1,200.00 \$400.00 \$600.00 \$600.00 \$61,421.50	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$300.00 \$300.00 \$200.00 \$300.00 \$400.00	\$600.00 \$12,642.00 \$990.00 \$9300.00 \$950.00 \$4,200.00 \$1,200.00 \$900.00 \$400.00 \$600.00 \$600.00 \$61,421.50
904-85.05 904-85.06 904-85.18 904-85.34 904-88.01 904-91.43 904-91.56 904-95.20 904-97.40 904-97.40 904-97.42 904-97.42 904-97.42 904-97.42 904-98.70 SUBTOTAL CO PEDESTRIAN A 201-20.11 608-60.04	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete  Base, Type B-6, Concrete  Opening Drilled in Existing Concrete Pull Box  Removal of Concrete Base  Removal of Concrete Base  Removal of Signal Post  Removal of Signal Head  Relocation of Existing Signal Head  PUNTY TRAFFIC SIGNAL ITEMS  AND BICYCLE ITEMS  Clearing Vegetation from the Pedestrian Access  Route  Concrete Sidewalk (4" Thick)	L.F.  Each Each Each Each Each Each Each Eac	2940 900 80 3 1 2 4 4 2 2 2 2 2 1	\$4.51 \$1.16 \$1.26 \$3.255.00 \$997.50 \$2,205.00 \$189.00 \$315.00 \$472.50 \$210.00 \$315.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50 \$4,410.00 \$1,260.00 \$945.00 \$420.00 \$630.00 \$64,483.30 \$1,800.00 \$2,925.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$300.00 \$450.00 \$300.00 \$400.00 \$1,620.00 \$40.00	\$12,642.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$5,400.00	\$4.30 \$1.10 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$450.00 \$200.00 \$300.00 \$400.00	\$12,642.00 \$990.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$900.00 \$400.00 \$600.00 \$600.00 \$61,421.50	\$1.10 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$300.00 \$450.00 \$300.00 \$400.00 \$300.00 \$500.00 \$300.00	\$600.00 \$12,642.00 \$990.00 \$96.00 \$9,300.00 \$4,200.00 \$1,200.00 \$400.00 \$600.00 \$61,421.50
904-85.05 904-85.06 904-85.18 904-85.34 904-91.43 904-91.56 904-95.20 904-95.20 904-97.40 904-97.40 904-97.40 904-97.40 904-98.70 SUBTOTAL CO	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete  Base, Type B-6, Concrete  Opening Drilled in Existing Concrete Pull Box Removal of Concrete Single Pull Box Removal of Concrete Single Pull Box Removal of Signal Post Removal of Signal Head Relocation of Existing Signal Head  IUNTY TRAFFIC SIGNAL ITEMS  Clearing Vegetation from the Pedestrian Access Route	L.F.  Each Each Each Each Each Each Each Eac	2940 900 80 3 1 2 4 4 2 2 2 2	\$4.51 \$1.16 \$1.26 \$3,255.00 \$997.50 \$2,205.00 \$189.00 \$315.00 \$472.50 \$210.00 \$315.00 \$472.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50 \$4,410.00 \$756.00 \$1,260.00 \$945.00 \$420.00 \$630.00 \$840.00 \$64,483.30	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$300.00 \$450.00 \$300.00 \$400.00 \$1,620.00 \$40.00	\$12,642.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$5,400.00	\$4.30 \$1.10 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$450.00 \$200.00 \$400.00	\$12,642.00 \$990.00 \$990.00 \$9,300.00 \$950.00 \$4,200.00 \$1,200.00 \$900.00 \$400.00 \$600.00 \$61,421.50	\$1.10 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$300.00 \$450.00 \$300.00 \$400.00 \$300.00 \$500.00 \$300.00	\$600.00 \$12,642.00 \$990.00 \$96.00 \$9,300.00 \$4,200.00 \$1,200.00 \$900.00 \$600.00 \$600.00 \$61,421.50
904-85.05 904-85.06 904-85.18 904-85.34 904-88.01 904-91.43 904-91.56 904-95.20 904-97.40 904-97.40 904-97.42 904-97.42 904-97.42 904-97.42 904-98.70 SUBTOTAL CO PEDESTRIAN A 201-20.11 608-60.04	w/Tube Jacket (In Conduit and Pull Boxes)  Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)  Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)  Cable, Communication, #18 Gauge, 4 Conductor (APS)  Pull Box, Single, Concrete  Base, Type P-3, Concrete  Base, Type B-6, Concrete  Opening Drilled in Existing Concrete Pull Box  Removal of Concrete Base  Removal of Concrete Base  Removal of Signal Post  Removal of Signal Head  Relocation of Existing Signal Head  PUNTY TRAFFIC SIGNAL ITEMS  AND BICYCLE ITEMS  Clearing Vegetation from the Pedestrian Access  Route  Concrete Sidewalk (4" Thick)	L.F.  L.F. Each Each Each Each Each Each Each Each	2940 900 80 3 1 2 4 4 2 2 2 2 2 1	\$4.51 \$1.16 \$1.26 \$3,255.00 \$997.50 \$2,205.00 \$189.00 \$315.00 \$472.50 \$210.00 \$315.00 \$420.00	\$13,259.40 \$1,044.00 \$100.80 \$9,765.00 \$997.50 \$4,410.00 \$1,260.00 \$945.00 \$420.00 \$630.00 \$64,483.30 \$1,800.00 \$2,925.00	\$1.20 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$200.00 \$300.00 \$300.00 \$400.00 \$1,620.00 \$2,300.00	\$12,642.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$5,400.00 \$5,600.00 \$61,421.50 \$1,620.00 \$2,000.00 \$1,10,400.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$450.00 \$300.00 \$450.00 \$400.00	\$12,642.00 \$990.00 \$96.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$400	\$1.20 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$300.00 \$450.00 \$300.00 \$4400.00 \$1,500.00 \$58.00 \$2,100.00	\$600.00 \$12,642.00 \$990.00 \$96.00 \$9,300.00 \$4,200.00 \$1,200.00 \$400.00 \$600.00 \$61,421.50
904-85.05 904-85.06 904-85.18 904-85.34 904-91.43 904-91.56 904-95.20 904-95.20 904-97.40 904-97.40 904-97.40 904-97.40 904-97.40 904-98.70 SUBTOTAL CO PEDESTRIAN A 201-20.11 608-60.04 608-60.08	w/Tube Jacket (In Conduit and Pull Boxes) Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot) Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded) Cable, Communication, #18 Gauge, 4 Conductor (APS) Pull Box, Single, Concrete Base, Type P-3, Concrete Base, Type B-6, Concrete Opening Drilled in Existing Concrete Pull Box Removal of Concrete Single Pull Box Removal of Concrete Single Pull Box Removal of Signal Post Removal of Signal Head Relocation of Existing Signal Head IUNTY TRAFFIC SIGNAL ITEMS Clearing Vegetation from the Pedestrian Access Route Concrete Sidewalk (4" Thick) Concrete Sidewalk (4" Thick) Remove and Replace Concrete Sidewalk (4" Thick)	L.F. L.F. Each Each Each Each Each Each Each Each	2940 900 80 3 1 2 4 4 2 2 2 2 2 2 2 3 1 1 1 5 6 7 8 9 1 1 1 1 1 1 1 1 1 1 1 1 1	\$4.51 \$1.16 \$1.26 \$3,255.00 \$997.50 \$2,205.00 \$189.00 \$315.00 \$472.50 \$210.00 \$315.00 \$420.00 \$1,800.00 \$58.50 \$1,930.00	\$13,259.40 \$1,044.00 \$1,044.00 \$1,086 \$9,765.00 \$997.50 \$4,410.00 \$756.00 \$1,260.00 \$945.00 \$442.00 \$630.00 \$840.00 \$64,483.30 \$1,800.00 \$2,925.00 \$92,640.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$2,100.00 \$2,100.00 \$330.00 \$330.00 \$330.00 \$400.00 \$300.00 \$400.00 \$2,300.00 \$	\$12,642.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00 \$4,200.00 \$5,200.00 \$5,200.00 \$61,421.50 \$1,620.00 \$2,000.00 \$110,400.00 \$8,959.68	\$4.30 \$1.10 \$3,100.00 \$950.00 \$2,100.00 \$450.00 \$300.00 \$400.00 \$400.00 \$400.00 \$400.00 \$400.00 \$400.00	\$12,642.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$950.00 \$4,200.00 \$1,200.00 \$400.00 \$600.00 \$800.00 \$61,421.50 \$2,000.00 \$2,150.00 \$115,200.00 \$115,200.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$180.00 \$300.00 \$450.00 \$200.00 \$400.00 \$300.00 \$400.00 \$300.00 \$300.00 \$400.00 \$300.00 \$300.00 \$400.00	\$600.00 \$12,642.00 \$990.00 \$96.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$4,200.00 \$600.00 \$600.00 \$61,421.50 \$1,500.00 \$2,900.00 \$100,800.00
904-85.05 904-85.06 904-85.18 904-85.34 904-88.01 904-91.43 904-91.56 904-95.20 904-97.40 904-97.40 904-97.42 904-97.42 904-97.42 904-98.70 SUBTOTAL CO PEDESTRIAN A 201-20.11 608-60.04 608-60.94 608-60.96	w/Tube Jacket (In Conduit and Pull Boxes) Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot) Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded) Cable, Communication, #18 Gauge, 4 Conductor (APS) Pull Box, Single, Concrete Base, Type P-3, Concrete Base, Type B-6, Concrete Opening Drilled in Existing Concrete Pull Box Removal of Concrete Single Pull Box Removal of Concrete Base Removal of Signal Post Removal of Signal Head Relocation of Existing Signal Head IUNTY TRAFFIC SIGNAL ITEMS Clearing Vegetation from the Pedestrian Access Route Concrete Sidewalk (4" Thick) Concrete Sidewalk (4" Thick) Remove and Replace Concrete Sidewalk (4" Thick) Remove and Replace Concrete Sidewalk (6" Thick)	L.F. L.F. Each Each Each Each Each Each Each Each	2940 900 80 3 1 2 4 4 2 2 2 2 2 2 2 3 4 4 4 4 2 2 2 2 2 2 4 4 4 4 4 4 4 5 6 7 8 8 8 8 8 8 8 8 8 8 8 8 8	\$4.51 \$1.16 \$1.26 \$3,255.00 \$997.50 \$2,205.00 \$189.00 \$315.00 \$472.50 \$210.00 \$315.00 \$420.00 \$1,800.00 \$58.50 \$1,930.00	\$13,259.40 \$1,044.00 \$1,044.00 \$1,044.00 \$9,765.00 \$997.50 \$4,410.00 \$1,260.00 \$945.00 \$4420.00 \$630.00 \$440.00 \$64,483.30 \$1,800.00 \$2,925.00 \$92,640.00 \$11,199.60	\$4.30 \$1.10 \$1.20 \$3,100.00 \$5,100.00 \$2,100.00 \$2,100.00 \$300.00 \$450.00 \$300.00 \$400.00 \$400.00 \$2,300.00 \$400.00 \$400.00 \$2,300.00 \$400.00 \$400.00 \$2,300.00 \$400.00 \$400.00 \$2,300.00 \$4	\$12,642.00 \$990.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$5,400.00 \$5,400.00 \$61,421.50 \$1,620.00 \$2,000.00 \$110,400.00 \$8,959.68 \$3,383.65	\$4.30 \$1.10 \$3,100.00 \$950.00 \$2,100.00 \$450.00 \$300.00 \$450.00 \$300.00 \$4400.00 \$43.00 \$2,400.00 \$43.00 \$2,400.00	\$12,642.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$4,200.00 \$400.00 \$600.00 \$800.00 \$2,150.00 \$115,200.00 \$115,200.00 \$2,150.00 \$115,200.00 \$2,418.00 \$2,418.00	\$1.20 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$300.00 \$450.00 \$300.00 \$450.00 \$300.00 \$400.00 \$300.00 \$400.00 \$300.00 \$400.00 \$300.00 \$400.00	\$600.00 \$12,642.00 \$990.00 \$96.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$4,200.00 \$500.00 \$600.00 \$800.00 \$61,421.50 \$1,500.00 \$2,900.00 \$100,800.00 \$13,505.40 \$2,852.00
904-85.05 904-85.06 904-85.18 904-85.34 904-88.01 904-91.43 904-91.56 904-95.10 904-95.20 904-97.40 904-97.40 904-97.42 904-98.70 SUBTOTAL CO PEDESTRIAN A 201-20.11 608-60.04 608-60.08 608-60.94 608-60.96	w/Tube Jacket (In Conduit and Pull Boxes) Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot) Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded) Cable, Communication, #18 Gauge, 4 Conductor (APS) Pull Box, Single, Concrete Base, Type P-3, Concrete Base, Type B-6, Concrete Opening Drilled in Existing Concrete Pull Box Removal of Concrete Single Pull Box Removal of Concrete Single Pull Box Removal of Signal Post Removal of Signal Head Relocation of Existing Signal Head IUNTY TRAFFIC SIGNAL ITEMS Clearing Vegetation from the Pedestrian Access Route Concrete Sidewalk (4" Thick) Concrete Sidewalk (4" Thick) Remove and Replace Concrete Sidewalk (4" Thick)	L.F. L.F. Each Each Each Each Each Each Each Each	2940 900 80 3 1 2 4 4 2 2 2 2 2 2 2 3 1 1 1 5 6 7 8 9 1 1 1 1 1 1 1 1 1 1 1 1 1	\$4.51 \$1.16 \$1.26 \$3,255.00 \$997.50 \$2,205.00 \$189.00 \$315.00 \$472.50 \$210.00 \$315.00 \$420.00 \$1,800.00 \$58.50 \$1,930.00	\$13,259.40 \$1,044.00 \$1,044.00 \$1,086 \$9,765.00 \$997.50 \$4,410.00 \$756.00 \$1,260.00 \$945.00 \$442.00 \$630.00 \$840.00 \$64,483.30 \$1,800.00 \$2,925.00 \$92,640.00	\$4.30 \$1.10 \$1.20 \$3,100.00 \$5,100.00 \$2,100.00 \$2,100.00 \$300.00 \$450.00 \$300.00 \$400.00 \$400.00 \$2,300.00 \$400.00 \$400.00 \$2,300.00 \$400.00 \$400.00 \$2,300.00 \$400.00 \$400.00 \$2,300.00 \$4	\$12,642.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$9,300.00 \$4,200.00 \$4,200.00 \$5,200.00 \$5,200.00 \$61,421.50 \$1,620.00 \$2,000.00 \$110,400.00 \$8,959.68	\$4.30 \$1.10 \$3,100.00 \$950.00 \$2,100.00 \$450.00 \$300.00 \$450.00 \$300.00 \$4400.00 \$43.00 \$2,400.00 \$43.00 \$2,400.00	\$12,642.00 \$990.00 \$990.00 \$990.00 \$9,300.00 \$950.00 \$4,200.00 \$1,200.00 \$400.00 \$600.00 \$800.00 \$61,421.50 \$2,000.00 \$2,150.00 \$115,200.00 \$115,200.00	\$1.20 \$1.10 \$1.20 \$3,100.00 \$950.00 \$2,100.00 \$300.00 \$450.00 \$300.00 \$450.00 \$300.00 \$400.00 \$300.00 \$400.00 \$300.00 \$400.00 \$300.00 \$400.00	\$600.00 \$12,642.00 \$990.00 \$96.00 \$9,300.00 \$9,300.00 \$4,200.00 \$1,200.00 \$4,200.00 \$600.00 \$600.00 \$61,421.50 \$1,500.00 \$2,900.00 \$100,800.00